



Republic of the Philippines
CEBU NORMAL UNIVERSITY
Osmeña Blvd. Cebu City, 6000 Philippines

Office of the Bids and Awards Committee
Telephone No.: (+63 32) 254 1452 local 141 or 125
Email: cnubacsec@gmail.com

**BAC Resolution Declaring Lowest Calculated Responsive Bid (LCRB)
per Lot and Recommending Approval and Award**

RESOLUTION No. 70 series of 2021

WHEREAS, Cebu Normal University posted an Invitation to Bid for the project Electrical Upgrading of CNU Main Campus (CTE Building Phase 2, Administrative Building, ASAB Building and ILS Building) Bid No. 21-06-277 with a total Approved Budget for the Contract (ABC) of Twenty-three Million Four Hundred Seventy-five Thousand Pesos (Php 23,475,000.00); *Lot 1 – CTE Building Phase 2, Three Million Six Hundred Twenty-four Thousand Five Hundred Eighty-eight Pesos and Sixty-three Centavos (Php 3,624,588.63); Lot 2 – Administrative Building, Seven Million Five Hundred Eighty-four Thousand Two Hundred Eighty-nine Pesos and Ninety-nine Centavos (Php 7,584,289.99); Lot 3 – ASAB Building, Six Million Eight Hundred Twenty-eight Thousand Five Hundred Eighty-five Pesos and One Centavo (Php 6,828,585.01) and Lot 4 – ILS Building, Five Million Four Hundred Thirty-seven Thousand Five Hundred Thirty-six Pesos and Thirty-seven Centavos (Php 5,437,536.37)*, in the PhilGEPS website, in the CNU website and in a conspicuous place within the premises of Cebu Normal University;

WHEREAS, BAC Resolution No. 53 series of 2021 dated August 11, 2021 declared the bids submitted by the following bidders as the Lowest Calculated Bids per Lot; to wit:

| Lot No. and Name | Name of Bidder | Amount of Bid (in Pesos) |
|-------------------------------|---------------------------------|-----------------------------|
| Lot 1-CTE Building Phase 2 | SM & MST Construction | 3,236,952.09 |
| Lot 2-Administrative Building | EG & I Construction Corp. | 6,503,886.50 |
| Lot 3-ASAB Building | JY Bontilao Construction & Ent. | 4,897,840.31 |
| Lot 4-ILS Building | JY Bontilao Construction & Ent. | 3,605,701.56 |

WHEREAS, the Technical Working Group and the Bids and Awards Committee conducted post-qualification evaluation on the bidders who submitted the Lowest Calculated Bids;

WHEREAS, SM & MST Construction, the lowest calculated bidder for *Lot 1-CTE Building Phase 2* failed to comply the justification regarding the overdue or lapsed contract duration as provided in their submitted Single Largest Completed Contract (SLCC); hence, not responsive and post-disqualified per BAC Resolution No. 68 series of 2021 dated October 13, 2021. No request for reconsideration was filed by SM & MST Construction;

WHEREAS, the members of the Technical Working Group and the Bids and Awards Committee proceeded to conduct post-qualification evaluation on the second lowest calculated bidder, JY Bontilao Construction & Ent.;

WHEREAS, after the Post-Qualification Evaluation process, the Technical Working Group and the Bids and Awards Committee found the following bidders compliant; hence, declared responsive and post-qualified; to wit:

| Lot No. and Name | Name of Bidder | Amount of Bid (in Pesos) |
|-------------------------------|---------------------------------|--------------------------|
| Lot 1-CTE Building Phase 2 | JY Bontilao Construction & Ent. | 3,276,470.75 |
| Lot 2-Administrative Building | EG & I Construction Corp. | 6,503,886.50 |
| Lot 3-ASAB Building | JY Bontilao Construction & Ent. | 4,897,840.31 |
| Lot 4-ILS Building | JY Bontilao Construction & Ent. | 3,605,701.56 |

NOW THEREFORE, we the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare the bids submitted by the following bidders as the **Lowest Calculated Responsive Bid (LCRB) per Lot** in the project Electrical Upgrading of CNU Main Campus (*CTE Building Phase 2, Administrative Building, ASAB Building and ILS Building*) with Bid No. 21-06-277; to wit:

| Lot No. and Name | Name of Bidder | Amount of Bid (in Pesos) |
|-------------------------------|---------------------------------|--------------------------|
| Lot 1-CTE Building Phase 2 | JY Bontilao Construction & Ent. | 3,276,470.75 |
| Lot 2-Administrative Building | EG & I Construction Corp. | 6,503,886.50 |
| Lot 3-ASAB Building | JY Bontilao Construction & Ent. | 4,897,840.31 |
| Lot 4-ILS Building | JY Bontilao Construction & Ent. | 3,605,701.56 |

- b) To recommend for approval by the Board of Regents of Cebu Normal University the foregoing findings and to award the contracts for **Lot 1 – CTE Building Phase 2** to **JY Bontilao Construction & Enterprises** in the amount of *Three Million Two Hundred Seventy-six Thousand Four Hundred Seventy Pesos and Seventy-five Centavos (Php 3,276,470.75)*; **Lot – 2 Administrative Building** to **EG & I Construction Corporation** in the amount of *Six Million Five Hundred Three Thousand Eight Hundred Eighty-six Pesos and Fifty Centavos (Php 6,503,886.50)*; **Lot 3 – ASAB Building** to **JY Bontilao Construction & Enterprises** in the amount of *Four Million Eight Hundred Ninety-seven Thousand Eight Hundred Forty Pesos and Thirty-one Centavos (Php 4,897,840.31)* and **Lot 4 – ILS Building** to **JY Bontilao Construction & Enterprises** in the amount of *Three Million Six Hundred Five Thousand Seven Hundred One Pesos and Fifty-six Centavos (Php 3,605,701.56)* in the project Electrical Upgrading of CNU Main Campus (*CTE Building Phase 2, Administrative Building, ASAB Building and ILS Building*) with Bid No. 21-06-277.

RESOLVED, at the Cebu Normal University, this 26th day of October 2021.


Dr. RODIN M. PASPASAN
BAC Chair



Dr. ANGELINE M. POGOY
BAC Vice-Chair



Dr. HELEN B. BOHOLANO
Member



Ms. CHARLOTTE B. ROSALES
Member



Dr. EMILIANO IAN B. SUSON II
Member



Dr. JEZYL C. CUTAMORA
Member



APPROVED: